1

AGENCY CAPITAL BUDGET REQUEST Fiscal Years 2010-2015 Dollars in Thousands (\$137,500 = \$138 thousand)

Project Cost

TOTAL PROJECT COSTS	Project Cost	Project Cost	Project Cost	Project Cost	Project Cost	Project Start	Project Finish
All Years and All Funding Sources	All Prior Years		FY 2012-13	FY 2014015	All vears	Start (mo/yr)	Finish (mo/yr)
1. Property Acquisition	7411 Hot Tours	1 1 2010 11	11201210	112014010	7 iii youis	Otart (moryr)	T IIIIISIT (IIIO/yI)
Land, Land and Easements Options							
SUBTOTAL	0	0	0	0	0		
2. Pre Design (.5% of total project cost)				, i	Ŭ		
SUBTOTAL	0	0	0	0	0		
3. Design Fees (7-10% of construction costs)							
Schematics (20% of design fee)					0		
Design Development (25% of design fee)					0		
Contract Documents (30% of design fee)					0		
Construction Administration (25% of design fee)					0		
SUBTOTAL	0	0	0	0	0		
4. Project Management (6-8% constr. costs)							
State Staff Proj Manag (.8% total project cost)					0		
Nonstate Constr Manag (2-3% total project)					0		
Commissioning (.5% of construction cost)					0		
Testing/Quality Assurance (1% construction cost)					0		
SUBTOTAL	0	0	0	0	0		
5. Construction Costs					_		
Site and Building Preparation					0		
Demolition/Decommissioning					0		
Construction (consistent with project construction total)					1		
Infrastructure/Roads/Utilities					0		
Hazardous Materials Abatement					0		
Construction Contingency (6-10% of construction 5C.)					0		
SUBTOTAL	0	0	0	0	0		
6. Art (1% of new construction with a max. of \$100 k)							
SUBTOTAL	0	0	0	0	0		
7. Occupancy (4-10% of construction 5C.)							
Furniture, Fixtures and Equipment (4-8% of construction)					0		
Telecommunications (voice & data) (1% of construction)					0		
Security Equipment (1% of construction)					0		
SUBTOTAL	0	0	0	0	0		
8. Inflation							
Mid Point of Construction (mo/yr)							
Multiplier (refer to building projects inflation schedule)							
Inflation Cost					0		
9. Other (explain)					0		
GRAND TOTAL (rounded up to next \$1000)	0	0	0	0	0		

D\Docstoc\Working\pdf\\ b7a0a5c4-8e48-406e-b4cc-ed6399694c34.xis, PROJECT COST, Revised $6\cdot25\cdot04$

7/13/2011, 1:40 PM