

BASED ON UPL REVISED: September 15, 2010  
 EFFECTIVE DATE: September 15, 2010  
 UPDATED: November 9, 2010



**COUNTY OF PRINCE WILLIAM  
 ESTIMATE WORKSHEET  
 FOR  
 REDUCTION OR EXTENSION OF  
 PERFORMANCE BONDS, LANDSCAPING ESCROWS  
 AND SILTATION & EROSION CONTROL ESCROWS**

PROJECT NAME: \_\_\_\_\_

P.W.C. FILE #: \_\_\_\_\_ DATE PREPARED: \_\_\_\_\_

**NOTE:** This form is to be used to estimate performance bond, landscaping escrow and soil erosion escrow prices posted with Prince William County. These prices do not include items that are to be bonded separately with the Virginia Department of Transportation.

**PREPARER - FILL IN THE SHADED AREA**



**I. MOBILIZATION/DEMobilIZATION OF CONSTRUCTION EQUIPMENT**

_____ Mobilization/Demobilization	Lump Sum (\$10,000 min)	\$ 10,000.00	\$ 10,000.00
<b>SUB-TOTAL FOR MOBILIZATION</b>		\$ 10,000.00	\$ 10,000.00
<b>SUB-TOTAL FOR ITEM I</b>		\$ 10,000.00	\$ 10,000.00

**II. STORM DRAINAGE**

**A. STRUCTURES**

QUANTITY			COST	
_____	DI-1	@\$3,500 EA	\$ -	\$ -
_____	DI-3	@ 3,500 EA	\$ -	\$ -
_____	DI-4	@ 5,000 EA	\$ -	\$ -
_____	MH-1	@ 2,500 EA	\$ -	\$ -
_____	MH-2	@ 3,000 EA	\$ -	\$ -
_____	JB-1	@ 5,000 EA	\$ -	\$ -
_____	DI-7	@ 3,500 EA	\$ -	\$ -
_____	DI-12	@ 3,500 EA	\$ -	\$ -
_____		@ _____	\$ -	\$ -
_____		@ _____	\$ -	\$ -
_____		@ _____	\$ -	\$ -
_____		@ _____	\$ -	\$ -
<b>SUB-TOTAL FOR STRUCTURES</b>			\$ -	\$ -