

PROPOSAL FOR THE CONSTRUCTION OF THE ...

October 2024

Item No.	Description of Work	Unit	Quantity	Rate	Total
<b>Section 1: General</b>					
<b>Item 1.1: Mobilization and Demobilization</b>					
1.1.1	Mobilization of equipment and materials to the site	Day			
1.1.2	Demobilization of equipment and materials from the site	Day			
<b>Section 2: Earthwork</b>					
<b>Item 2.1: Excavation and Backfill</b>					
2.1.1	Excavation of earth to a depth of 1.5m	m <sup>3</sup>			
2.1.2	Backfill of excavated area with compacted earth	m <sup>3</sup>			
<b>Section 3: Foundation</b>					
<b>Item 3.1: Concrete Foundations</b>					
3.1.1	Formwork for concrete foundations	m <sup>2</sup>			
3.1.2	Concrete for foundations	m <sup>3</sup>			
<b>Section 4: Masonry</b>					
<b>Item 4.1: Brickwork</b>					
4.1.1	Brickwork for walls	m <sup>2</sup>			
4.1.2	Mortar for brickwork	m <sup>3</sup>			
<b>Section 5: Carpentry</b>					
<b>Item 5.1: Formwork</b>					
5.1.1	Formwork for concrete	m <sup>2</sup>			
5.1.2	Formwork for masonry	m <sup>2</sup>			
<b>Section 6: Painting and Finishing</b>					
<b>Item 6.1: Painting</b>					
6.1.1	Painting of walls	m <sup>2</sup>			
6.1.2	Painting of ceilings	m <sup>2</sup>			
<b>Section 7: Electrical and Plumbing</b>					
<b>Item 7.1: Electrical</b>					
7.1.1	Installation of electrical wiring	m			
7.1.2	Installation of electrical fixtures	No.			
<b>Item 7.2: Plumbing</b>					
7.2.1	Installation of plumbing fixtures	No.			
7.2.2	Installation of plumbing pipes	m			